Robotics, Vehicle, and Graphics Simulation Services (RVGSS)

Document Change Log

List of Changes from Draft to Final RFP

Title, Subsection, or

section Clause/Provision Change
Section C
Section C |2.0 Scope Refined Scope and removed requirements that were
better defined in section 3.0 Product Descriptions
Section C |3.4 Graphics Added "integration, maintenance, and troubleshooting” to
Simulation services list
Section C |3.5 Flight Software Added "integration, maintenance, and troubleshooting" to
services list
Section J Attachments (posted draft J-02 & J-03 only)
SectionJ |J-02 DRDs Added DRDs 07-14 (see below)
SectionJ |J-02 DRD 01 CMP Reorganized required content
Section J |J-02 DRD 02 Staffing |Reorganized required content
Plan
Section J |J-02 DRD 03 Total Reorganized required content; Added requirement to show
Compensation Plan commitment to compliance with Service Contract Act
Section J |J-02 DRD 04 Phase-In |Added requirement to include anticipated sources of
Plan proposed staff; Added list of systems for maintenance and
operations
Section J |J-02 DRD 05 Safety & |Replaced with updated version
Health
SectionJ [J-02 DRD 07 New: NASA Form 533M, Financial Management Reports
Section J [J-02 DRD 08 New: Software Assurance Plan
Section J |J-02 DRD 09 New: Monthly Progress Reports
SectionJ |[J-02 DRD 10 New: Information Technology Program Security and
Reports
SectionJ [J-02 DRD 11 New: Reprocurement Data Package
SectionJ |J-02 DRD 12 New: Environmental and Energy Consuming Product
Compliance Reports
SectionJ |J-02 DRD 13 New: Government Property Management Plan
SectionJ [J-02 DRD 14 New: Reports Required for Logistics
SectionJ |J-03 SLCs Added more labor categories and modified some existing
ones
Section L
Section L |L.1IBR 52.204-7 Updated title "System for Award Managememt"
Section L |L.1 IBR 52.214-34 Removed
Section L |L.1 IBR 52-214-35 Removed
Section L |L.7 Pre-Proposal Added location for Pre-Proposal Conference
Conference
Section L |L.14 Period Covered Updated anticipated start date of Phase-In
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SectionL |[L.16.3.1 TAl
Added comment about consistency of innovations and
efficiencies proposed; Added reference to Attachment J-
12 to document proposed innovations and efficiencies;
Added language to include application of innovations and
efficiencies into task orders
Section L [L.16.3.2 TA2 Removed description of innovations and efficiencies
SectionL |L.16.4 Past Specified identification of work performed on prior
Performance contracts done as prime or subcontract, and value of work
Section L |L.16.5 Cost Factor, Adds comment for productive hours in CY1 straight-lined
ISCT for CY2-CY5
Section L [L.17 NFS 1852.245-80 |New. Government Property Management Information
Section L Attachments
Section L |L-05 Sample Task Updated task description
Order #5
Section L |L-06 TRST Added additional SLCs
SectionL |L-07 GRE Added additional SLCs; Updated estimated resources per
task order
Section L |L-09 Consent Letter Added "proposed Program Manager" to list
Section L |L-10 PP Questionnaire |Totally reformatted; Numbered responses by section
Section L |L-11 Cost & Price Added additional SLCs
Worksheet
Section M
Section M [M.3 Added comments about submission of pages in wrong
volumn not being evaluated with proposal
Section M [M.5.1 Updated TA1 and TA2 evaluation criteria
Section M |M.6 Added comments about evaluation of past performance of
Program Manager and Safety & Health past perforamance
record
Section M [M.6 Revelancy Added comment about degree of contribution for parent,
affiliate, or other organization past performance
information submitted
Section M |M.6 Levels of Added strengths and weaknesses qualifiers to each level
Confidence
Section M |M.9 Other Proposal Added property management and responsibility

Requirements

information qualifiers




